Partners& Value Engineering supported by RCS
Enterprise Architecture and Programme

Partners& EA Programme

Executive Proposal - Value Engineering

Enterprise Architecture & AI and IT Strategy, Programme and Plan

Reference	EA-PPM-PT-2026-001-EP
Date	05 February 2026
Classification	Internal — Commercial in Confidence
Engagement	15 Elapsed Days | Fixed Price £14,500 All-In

Prepared for Partners&

Executive Summary

P& (~£100M turnover, ~800 people) has a defined strategy: five pillars, sixteen objectives, and over fifty planned initiatives. What is missing is the architecture that turns those plans into a sequenced, costed delivery programme.

Today, roughly 60% of key business processes are manual. There is no single view of client, policy, or risk data across systems. Technology decisions will be made with a joined-up plan. AI opportunities exist but there is no safe framework to use them across the business.

The Opportunity

This engagement delivers the blueprint. In less than 15 working days, at a fixed price of **£14,500**, we run a structured workshop with your leadership team, carry out analysis and design exercise, and hand over a complete architecture and costed programme plan covering technology, data, AI, and business processes.

The outcome: snapshot audit, enterprise architecture and a single, structured, budgeted programme plan that the board can approve, the teams can deliver, and the business can measure.

Scope & Approach

What we cover

1. Confirm the vision, strategy, objectives, and success measures set by the business
2. Snapshot audits of current technology: cloud platform, data, productivity tools, third-party applications including Acturis, and a review of risk, compliance, security, and governance
3. A prioritised programme of business initiatives aligned to strategy
4. The technology architecture and infrastructure needed to deliver the programme
5. Dependencies, relationships, and costs mapped over time
6. Design work and documented decision-making to identify the right solutions for P&
7. Enterprise Graph and Ontology specification as the foundation for integrating systems, adopting AI, and improving use of information

How we work

The engagement runs in three phases:

1. **Prepare.** Synthesise five audit workstreams, stage workshop materials, and establish the baseline.
2. **Workshop.** One-day facilitated session with key stakeholders to present findings, discuss options, agree priorities, and commission the design assignment.
3. **Design Assignment.** Discover, design, and specify — producing 21 named deliverables including the costed programme plan.

The team

Role	Focus
Enterprise Solution & Azure Architects	Architecture design, workshop facilitation, cloud and M365 platform, governance, technology decisions, compliance
AI & Data Engineering Consultants	AI strategy, data modelling, connected data design, AI governance, virtual agent architecture, AI-assisted delivery

Vision & Strategy

Vision: Transform P& into an AI-augmented insurance advisory business — moving from manual, siloed operations to a data-driven, compliance-assured organisation.

Strategy: Deliver the technology blueprint that connects strategy to action across three progressive stages:



1. **Foundations.** Enterprise Graph, secure platform, enabling technology, data governance.
2. **AI Augmentation.** Virtual agents, Microsoft Copilot, decision support, AI governance framework.
3. **AI Acceleration.** Automated workflows, predictive analytics, real-time compliance, targeting 70% straight-through processing.

Workshop — 1-Day Agenda

Session 1 — The Architecture (09:00–10:15)

Present the architecture across four layers: business operations, data and information, AI and automation, and technology infrastructure. Introduce the Enterprise Graph. Demonstrate live ontology modelling tools.

Session 2 — Where We Are (10:30–11:45)

Walk through five snapshot audits covering cloud platform, M365, business applications, third-party systems, and risk/compliance/security/governance. Present the gap summary.

Session 3 — The Vision (12:30–14:15)

Present the target state through the three pillars. Discuss options and trade-offs for each stage.

Session 4 — The Roadmap (14:30–15:30)

Agree the next phase of commitments (Feb–May 2026) across all three pillars. Identify constraints: Acturis integration access, Azure production access, resource availability, regulatory clarity.

Session 5 — Agreement (15:30–16:30)

Confirm the architecture model, three pillars, next-phase scope, and governance. Commission the where required next steps.

Workshop outputs: Decision Record, Next Phase Scope Confirmation, Design Assignment Commission, Priority Process Catalogue, Parking Lot and Actions Register.

Deliverables

The design assignment produces nine core deliverables:

#	Deliverable	What It Enables
D1	**Architecture Design (4 layers)**	Clear picture of what to build across business operations, data, AI, and technology
D2	**Enterprise Graph Specification**	One joined-up view of client, policy, and risk data across all systems
D3	**Delivery Roadmap (4/12/24 months)**	Phased plan mapped to three pillars and strategic objectives
D4	**Programme Design & Budget**	14 packages, 6 streams — sequenced, costed, dependencies mapped
D5	**Process Automation Assessment**	Path from 60% to under 20% manual (top 20 processes)
D6	**Technology Decision Records (x5)**	Options and rationale for data, AI platform, integration, governance, compliance
D7	**Strategic Initiative Map (50+)**	Every initiative traced to strategic value and outcomes
D8	**AI Agent Architecture (8 agents)**	Governed AI agents with human oversight built in
D9	**AI Governance Policy**	UK AI regulation, AI security, FCA compliance from day one

Approach: TOGAF, Fast-Tracked

We follow TOGAF ADM — every phase covered, nothing skipped. The approach is compressed for a mid-market firm and uses AI to accelerate delivery. The architecture is ontology-driven (live, machine-readable models in a graph), AI-assisted (deliverables generated and validated using AI tooling), and not locked to any single vendor.

Maturity trajectory: Level 1 (today) → Level 2 (May 2026) → Level 3 (Feb 2027) → Level 4 (Feb 2028)

Commercial

Item	Detail
Duration	15 elapsed working days
Price	**£14,500 — Fixed Price, All-In**
Includes	All professional fees, preparation, workshop facilitation, design work, artefact production, tooling

Payment Schedule

Milestone	Amount	Trigger
On commissioning	**£4,350 (30%)**	Signed acceptance of this proposal
Workshop complete	**£4,350 (30%)**	Delivery of workshop and decision record
Final delivery	**£5,800 (40%)**	Acceptance of all design assignment deliverables

Payment due within 14 days of invoice date.

Terms & Conditions

Scope. Pre-workshop preparation, 1-day facilitated workshop, and design assignment delivering 21 named artefacts. Programme execution (Phase 2) is a separate engagement.

Fixed Price. £14,500 all-in. No additional charges without prior written agreement.

Client Obligations. Stakeholder access for workshop and interviews; access to audit artefacts, strategy documents, and tenant environments; workshop venue and logistics; timely review of deliverables within agreed timeframes.

Deliverable Acceptance. Accepted 5 working days after submission unless written feedback is provided. Reasonable changes within scope included.

IP. All deliverables become client property upon payment. The engagement team retains general methodologies and non-client-specific techniques.

Confidentiality. All engagement information classified Internal — Commercial in Confidence.

Scope Changes. Material changes agreed in writing via CTO and RCS. Minor clarifications within scope included.

Cancellation. 5 working days' written notice. Payment due for work completed and milestone payments triggered.

Liability. Limited to £14,500. Neither party liable for indirect or consequential damages.

Acceptance

By signing below, both parties agree to the scope, commercial terms, and conditions set out in this proposal.

Role	Name	Signature	Date
CTO	Ian Keats		
External Board Advisor			

Appendix: Glossary

Term	Definition
Acturis	Third-party insurance broking platform used by P& for policy administration, claims, and client management
ADM	Architecture Development Method — the core process of TOGAF for developing and governing enterprise architecture
ADR	Architecture Decision Record — a structured document capturing a technology or design decision, options considered, and rationale
ALZ	Azure Landing Zone — foundational Azure infrastructure covering identity, networking, security, and governance
BSC	Balanced Scorecard — strategic management framework linking objectives across four perspectives to measurable outcomes
Copilot	Microsoft's AI assistant integrated across M365 applications
EA	Enterprise Architecture — the discipline of designing and governing an organisation's business, information, application, and technology landscape
Enterprise Graph	A graph database connecting data from multiple sources into a queryable, relationship-rich model
Entra ID	Microsoft's cloud identity and access management service (formerly Azure Active Directory)
FCA	Financial Conduct Authority — UK regulator for financial services firms including insurance brokers
Gen AI	Generative AI — AI systems capable of generating text, code, images, and other content
Graph DB	Graph Database — a database using graph structures to store, map, and query relationships between data
HITL	Human in the Loop — governance control requiring human review before an AI agent takes consequential actions
JSON-LD	JavaScript Object Notation for Linked Data — standard format for encoding structured, machine-readable data
M365	Microsoft 365 — cloud productivity and collaboration suite
Ontology	A formal, machine-readable model defining concepts, relationships, and rules within a domain
OWASP LLM Top 10	Ten most critical security risks for large language model applications
PPM	Programme and Portfolio Management
Purview	Microsoft Purview — data governance, risk, and compliance platform
schema.org	Collaborative vocabulary for structured data, used as a foundation for ontology alignment
STP	Straight-Through Processing — processing a transaction from initiation to completion without manual intervention
TOGAF	The Open Group Architecture Framework — standard for enterprise architecture methodology
VSOM	Vision, Strategy, Objectives, Metrics — direction-setting cascade used to align programme delivery with strategic intent

Additional Notes Comments and Feedback
Please add any additional notes or requirements here